
First Amendment MOA Collaboration BDCP 

FIRST AMENDMENT 
TO THE 

MEMORANDUM OF AGREEMENT REGARDING COLLABORATION ON THE 
PLANNING, PRELIMINARY DESIGN AND ENVIRONMENTAL COMPLIANCE FOR 

THE DELTA HABITAT CONSERVATION AND CONVEYANCE PROGRAM IN 
CONNECTION WITH THE DEVELOPMENT OF THE BAY DELTA CONSERVATION 

PLAN 

This First Amendment to the Memorandum of Agreement ("MOA") Regarding Collaboration 
On the Planning, Preliminary Design And Environmental Compliance For The Delta Habitat 
Conservation And Conveyance Program In Connection with the Development of the Bay Delta 
Conservation Plan ("First Amended MOA") is entered into as of the last date of execution of the 
signatories hereto. This First Amended MOA replaces in its entirety the MOA executed by the 
Parties in March 2009. 

The MOA, as amended, establishes a joint process among the California Department of Water 
Resources ("DWR"); the U.S. Department ofthe Interior's Bureau of Reclamation 
("Reclamation"); the State and Federal Contractors Water Agency ("SFCWA"), Metropolitan 
Water District of Southern California, Kern County Water Agency, State Water Project 
Contractors Authority, San Luis & Delta-Mendota Water Authority, Westlands Water District, 
and Santa Clara Valley Water District ("Public Water Agencies"). 

The purpose of this First Amended MOA is to enable timely analysis of conservation measures 
and water supply measures, including Delta conveyance options that are developed in the Bay 
Delta Conservation Planning process. This First Amended MOA also addresses certain financial 
matters related to budgeting, cost sharing, funding sources, and the use of these funds to 
accomplish the purposes of this First Amended MOA. 

RECITALS 

A. The Parties initiated the Bay Delta Conservation Plan ("BDCP") process in 2005-2006, 
and the Delta Habitat Conservation and Conveyance Program ("DHCCP") in 2008. 

B. TheBDCP is a voluntary effort to obtain long-term, incidental take permits for: 1) the 
operations of the State Water Project ("SWP") through development of a comprehensive 
Habitat Conservation Plan ("HCP") under the federal Endangered Species Act ("ESA"), 
and a Natural Community Conservation Plan ("NCCP") under the California Natural 
Community Conservation Planning Act ("NCCPA") and; 2) support for incidental take 
authorization for the operations of the Central Valley Project ("CVP") under section 7 of 
the ESA. The BDCP is being developed in an open and inclusive process. 

C. One or more of the CVP water contractors may also seek long term incidental take 
permits for certain actions undertaken by them based on the BDCP under ESA section 10 
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and the NCCPA, including implementation of conservation measures and conveyance of 
water through new or improved facilities. 

D. The DHCCP is the program that is providing funding for the necessary engineering and 
investigation programs and preparation of the BDCP Environmental Impact Statement 
and Environmental Impact Report ("EIS/EIR") pursuant to the federal National 
Environmental Policy Act ("NEPA") and the California Environmental Quality Act 
("CEQA"). 

E. On June 1, 2010, DWR, Reclamation, U.S. Fish and Wildlife Service ("USFWS"), 
National Marine Fisheries Service ("NMFS"), and consultant HDR, Inc., executed the 
"Agreement Regarding Preparation of a Joint Environmental Impact 
Report/Environmental Impact Statement for the Bay Delta Conservation Plan" ("Lead 
Agency Agreement") to define the roles and responsibilities of the agencies with respect 
to preparing the EIR and EIS for the BDCP. DWR is the lead agency under CEQA and is 
responsible for producing an EIR that satisfies CEQA requirements, including certifying 
that the EIR satisfies CEQA, publishing a draft EIR for public comment, and filing a 
Notice ofDetermination ("NOD") when the project is approved. Reclamation, USFWS, 
and NMFS are co-lead agencies under NEPA ("NEPA Co-lead Agencies") and are 
responsible for producing an EIS that satisfies NEPA's requirements and carrying out the 
procedural steps leading to the issuance of a Record of Decision ("ROD"). The Public 
Water Agencies are responsible agencies that will rely on the EIS/EIR to implement 
certain actions of the BDCP-DHCCP. The Lead Agency Agreement remains in effect 
and is not modified by this First Amended MOA. Reclamation's role as set out in this 
agreement specifically, including Section II.E, is intended to be consistent with and to 
clarify implementation of the Lead Agency Agreement. 

F. In May 2010, the NEPA Co-lead Agencies and the state and federal water contractors, 
through SFCWA, executed an MOU that defines the roles ofthe Public Water Agencies 
and NEPA Co-lead Agencies in the preparation ofthe EIS that complies with NEPA. 

G. The Parties have executed several agreements memorializing their ongoing commitment 
to the BDCP and DHCCP including: Memorandum of Agreement for Supplemental 
Funding for Certain Ecosystem Actions and Support for Implementation of Near-Term 
Water Supply, Water Quality, Ecosystem, and Levee Actions (July 2006); Statement of 
Principles (Dec. 2005); Planning Agreement Regarding the Bay Delta Conservation Plan 
(October 2006, amended January 201 0); Cooperation Agreement Among Potentially 
Regulated Entities for Preparation of the Bay Delta Conservation Plan (November 2006, 
as amended November 2009); Memorandum of Agreement Regarding Collaboration on 
the Planning, Preliminary Design and Environmental Compliance for the Delta Habitat 
Conservation and Conveyance Program in Connection with the Development of the Bay 
Delta Conservation Plan (March 2009); the Agreement for Funding Between the 
Department of Water Resources and the San Luis & Delta-Mendota Water Authority for 
the Costs ofEnvironmental Analysis, Planning and Design of Delta Conservation 
Measures, Including Delta Conveyance Options (March 2009, amended June 2010); and 
the Agreement for Funding Between the Department of Water Resources and [member of 
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the State Water Project Contractors Authority] for Costs of Environmental Analysis, 
Planning and Design of Delta Conservation Measures Including Delta Conveyance 
Options (March 2009). 

H. The Planning Agreement Regarding the Bay Delta Conservation Plan was adopted in 
October 2006 and remains in effect and will continue to guide this planning process in 
furtherance of the BDCP planning goals, as follows: 

• Provide for the conservation and management of BDCP Covered Species within 
the Planning Area; 

• Preserve, restore, and enhance aquatic, riparian and associated terrestrial natural 
communities and ecosystems that support BDCP Covered Species within the 
Planning Area through conservation partnerships; 

• Allow for projects to proceed that restore and protect water supply, water quality, 
and ecosystem health within a stable regulatory framework; 

• Provide a means to implement BDCP Covered Activities in a manner that 
complies with applicable State and federal fish and wildlife protection laws, 
including the California Endangered Species Act and federal ESA, and other 
environmental laws, including CEQA; 

• Provide a basis for permits necessary to lawfully take BDCP Covered Species; 
• Provide a comprehensive means to coordinate and standardize mitigation and 

compensation requirements for BDCP Covered Activities within the Planning 
Area· · 

' 
• Provide a less costly, more efficient project review process which results in 

greater conservation values than project-by-project, species-by-species review; 
and 

• Provide clear expectations and regulatory assurances regarding BDCP Covered 
Activities occurring within the Planning Area. 

I. The Memorandum of Agreement for Supplemental Funding for Certain Ecosystem 
Actions and Support for Implementation of Near-Term Water Supply, Water Quality, 
Ecosystem and Levee Actions expired in 2007, and the Cooperation Agreement Among 
Potentially Regulated Entities for Preparation of the Bay Delta Conservation Plan expired 
in or about January 2011. 

J. In November 2007, the BDCP Steering Committee described in a memorandum entitled 
"Points of Agreement for Continuing into the Planning Process," that" ... the most 
promising approach for achieving the BDCP conservation and water supply goals 
involves a conveyance system with new points of diversion," and therefore the BDCP 
Steering Committee agreed that the DHCCP will evaluate a full range of potential facility 
design and operational parameters for Delta water conveyance options to achieve the 
BDCP conservation and planning objectives over the near and long term. 

K. In a February 28, 2008, letter to State Senators Perata, Machado, and Steinberg, Governor 
Schwarzenegger stated his intention to direct DWR to proceed under CEQA to evaluate 
at least four alternative Delta conveyance strategies in coordination with the BDCP. 
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L. The Sacramento-San Joaquin Delta Reform Act was passed by the California Legislature 
in 2009, and sets out, among other things, that DWR shall consult with the Delta 
Stewardship Council and the Delta Independent Science Board during the development 
of the BDCP, and that if the BDCP complies with specified requirements, the Council 
shall incorporate the BDCP into the Council's Delta Plan and the public benefits 
associated with the BDCP shall be eligible for state funding. 

M. In November 2010, the Natural Resources Agency made a working draft of the BDCP 
HCP/NCCP available to the public. 

N. In December 2010, the Natural Resources Agency released its "Highlights ofthe BDCP" 
as a summary ofthe BDCP HCP/NCCP. 

0. In December 2010, the federal government released its "Interim Federal Action Plan 
Status Update for the California Bay-Delta: 2011 and Beyond" ("InterimAction Plan 
Update"), thereby reaffirming its commitment to the BDCP. In the Interim Action Plan, 
the federal government noted that "the USFWS and NMFS, together, with Reclamation, 
are working to lay the technical, policy and regulatory foundation necessary to develop 
an integrated biological opinion that could be issued jointly by both the agencies for the 
BDCP and continued operation of the CVP." (Interim Action Plan Update, p. 19.) 

P. DWR issued a Notice of Preparation on February 13, 2009, under the CEQA, and the 
USFWS, NMFS, and Reclamation issued a Notice oflntent on February 13, 2009, under 
NEPA to commence an environmental review process for the BDCP, which will include 
measures that incorporate options for improving the Delta water conveyance system. 

Q. DWR is primarily responsible for the development of the BDCP developed under ESA 
section 10 and the NCCP A. The federal and state lead agencies are responsible for the 
development of the EIS/EIR necessary for analyzing the potential environmental effects 
of the BDCP and the incidental take permits pursuant tci the BDCP. The Parties intend 
that the ~ffects analysis for the BDCP and the EIS/EIR will be coordinated, and, so far as 
practicable, consistent. 

R. The BDCP and DHCCP planning processes have progressed to a point where the most 
efficient use of resources can be achieved by closely coordinating the development of 
elements of the BDCP and NEPA/CEQA processes, which will facilitate a more efficient 
and cost effective process that: 

(a) analyzes potential responses to multiple threats to the State's economic well being 
posed by the current conveyance system's vulnerability to seismic risk, climate 
change, and regulation; 

(b) analyzes the conservation measures intended to address tlu·eats to the Bay-Delta 
ecosystem and the species in the ecosystem; 
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(c) facilitates the assessment, planning and environmental analysis of likely 
conservation measures or elements of the BDCP, particularly the Delta water 
conveyance options; 

(d) provides for the coordination and exchange of information among the Parties as 
preparation of the BDCP and draft EIS/EIR continue; 

(e) supports a plan that can adapt to the evolving Delta environmental conditions; 

(f) considers prudent funding of species conservation and improved Delta water 
conveyance facilities in order to achieve improvements to water supply, water 
supply reliability, and ecosystem health and resiliency. 

S. The Parties will refer to this effort as the "BDCP-DHCCP Planning Phase" or "Program." 
DWR, Reclamation, and one or more of the Public Water Agencies intend to enter into 
separate agreements related to funding work and/or providing mechanisms to transfer 
funds needed for the BDCP-DHCCP Planning Phase. 

T. To date, the Public Water Agencies and Reclamation haVe dedicated significant funding, 
equaling more than $150 million, toward the BDCP-DHCCP Planning Phase. This 
includes direct assistance and in-kind contributions from Reclamation. The Public Water 
Agencies anticipate dedicating significant additional funds to support its completion. 

U. It is anticipated that the Public Water Agencies will fund and implement portions of the 
BDCP, which will require the Public Water Agencies to make certain decisions regarding 
funding of aspects of plan implementation. 

AGREEMENT 

NOW THEREFORE, it is mutually agreed by the Parties as follows: 

I. Definitions 

A. "BDCP-DHCCP Planning Phase" or "Program" means the development and 
completion of the BDCP Habitat Conservation Plan and Natural Communities 
Conservation Plan ("HCP-NCCP"), the DHCCP environmental impact statement/ 
environmental impact report ("EIS/EIR") and certain preliminary engineering. 

B. "BDCP-DHCCP Planning Phase funding agreements" means each Agreement for 
Funding Between the Department of Water Resources and [a member of the State 
Water Project Contractors Authority] for Costs of Environmental Analysis, Planning 
and Design of Delta Conservation Measures, Including Delta Conveyance Options; 
the Agreement for Funding Between the Department of Water Resources and the San 
Luis & Delta-Mendota Water Authority for the Costs of Environmental Analysis, 
Planning and Design of Delta Conservation Measures, Including Delta Conveyance 
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Options, as amended; and future agreements between DWR and/or Reclamation and 
some or all of the Public Water Agencies that will allow for funding needed to 
complete the BDCP-DHCCP Planning Phase. 

C. "Public Water Agency" or "Public Water Agencies" means SFCWA; Metropolitan 
Water District of Southern California; Kern County Water Agency; State Water 
Project Contractors Authority, and its member agencies as identified in Exhibit 2; San 
Luis & Delta-Mendota Water Authority; Westlands Water District; and Santa Clara 
Valley Water District. 

D. "Party" or "Parties" means DWR, Reclamation and the Public Water Agencies. 

E. "Water Supply Contracts" means the long-term water supply contracts, as amended, 
between the Department of Water Resources and the water agencies that receive 
water from the State Water Project. 

II. Roles and Responsibilities of the Parties 

A. The Parties shall work jointly to meet the objectives of this First Amended MOA and 
the planning goals of the BDCP, as presented in the Planning Agreement Regarding 
the Bay Delta Conservation Plan: 

B. DWR, in collaboration with the other Parties, has retained environmental consultants 
to complete the BDCP-DHCCP Planning Phase, which includes environmental 
documents required under CEQA and NEPA ("EIR/EIS"). DWR is the lead agency 
under the CEQA, and Reclamation, the USFWS and the NMFS are co-lead agencies 
under NEPA. Reclamation shall represent the NEPA Co-lead Agencies in working 
with DWR and in providing information regarding material to be included in the 
EIS/EIR for purposes of satisfying NEP A. The NEP A Co-lead Agencies shall make 
the final determination on publication of the draft EIS for satisfying NEP A 
requirements. 

C. Exhibit 1 to this FirstAmended MOA is a schedule, incorporated herein by this 
reference, which describes the tasks to be performed and a schedule for performance 
of the identified tasks to complete the BDCP-DHCCP Planning Phase. The Parties 
recognize refinement of Exhibit 1 may be necessary to conform to developing 
information, permitting and other requirements. Therefore, Exhibit 1 may be revised 
from time to time, without constituting an amendment to this First Amended MOA, 
but only after the Director ofDWR consults with and provides written notice to the 
Parties. (Hereinafter reference to "Exhibit 1" includes any revisions as provided by 
this subsection.) 

D. The Parties are committed to completing tasks pursuant to the schedule described in 
Exhibit 1, which will result in a ROD by February 15, 2013. Furthermore, the Parties 
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shall wor.k cooperatively and use best efforts to release the public draft of the EIS/EIR 
in May 2012. 

DWR is taking the lead role in preparing and, after consultation with the Parties, shall 
direct the consultants regarding the content of the BDCP, including those elements of 
the BDCP intended to be incorporated in the EIS/EIR. DWR has also contracted with 
the consultants preparing the EIS/EIR and shall continue to administer the contract. 
DWR shall solicit, in a timely manner, from the Department ofFish and Game 
("DFG"), the Public Water Agencies, and the NEPA Co-lead Agencies, comments on 
the draft work products in support of the completion of tasks, as required by the 
schedule in Exhibit 1. As set forth in Paragraph B above, Reclamation shall be 
responsible for coordinating with the NEP A Co-lead Agencies and coordinating with 
DWR on the NEPA Co-lead Agencies' comments that DWR shall submit to the 
Consultants in accordance with the schedule in Exhibit 1. In the event comments are 
not received consistent with the schedule in Exhibit 1, DWR may proceed with 
preparation of the BDCP and DWR and Reclamation may proceed with the 

·preparation of the EIS/EIR. DWR shall direct the Program Manager on preparation of 
the BDCP and EIS/EIR as necessary to maintain the schedule. The DWR Director 
shall concurrently advise the Parties of the direction provided to the Program 
Manager. Nothing in this section or elsewhere in this First Amended MOA modifies 
the federal responsibilities for the content of the draft and final EIS and preparation of 
theROD. . 

F. DWR has retained a eonsultant with extensive project management experience to be 
the BDCP-DHCCP Program Manager. The Program Manager shall report to and be 
directed by the Director ofDWR. The Director ofDWR shall implement the 
responsibilities ofDWR as set forth in Subsection II.E above. The Director ofDWR 
may fulfill this responsibility through the Program Manager, who is delegated to 
carry out the day-to-day management activities of the BDCP and to closely 
coordinate with Reclamation regarding preparation of the EIS/EIR. Work performed 
by D WR consultants or staff shall not be charged to the BDCP Planning Phase unless 
approved by the Director ofDWR, or his delegatee pursuant to DWR Delegation 
Orders, after discussion with the Program Manager. 

G. At its discretion and after coordination with Reclamation, DWR may designate 
SFCWA as a consultant contract administrator, with all or some of the consultants 
contracting directly with SFCW A to complete all or part of the BDCP. In the event 
DWR designates SFCWA as a consultant contract administrator, the Program 
Manager shall continue to report to the Director ofDWR and carry out his 
responsibilities under Subsection II.F, including management of the consultants under 
contract with SFCW A, as described in Subsection II.F. 

H. The Parties shall support listing the Public Water Agencies, including but not limited 
to the member agencies identified in Exhibit 2, as "applicants" and "permittees" 
along with D WR pursuant to Section 10 of the federal ESA, and "plan participants" 
and "permittees" under the NCCPA, California Fish and Game Code, section 2800 et. 
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seq. Ultimate decision making authority, however, on the granting of any Section 10 
permit application rests with the USFWS and NMFS, and on the granting of any 
permit under NCCPA rests with DFG. The Parties acknowledge that the Public 
Water Agencies status as permittees would not provide them any new authority over 
water project operational decisions or result in the delegation of authority from any 
state or federal agency. 

I. The Parties acknowledge that the Public Water Agencies are responsible agencies 
pursuant to CEQA. 

J. The Parties agree that an essential element of a successful BDCP is to provide the 
greatest measure of certainty for the CVP contractors, to the extent allowed by law, 
that is the equivalent of the assurances that are provided under ESA section 10. In 
recognition of the importance of this issue to CVP contractors, the Parties will give 
priority to identifying an expeditious process to address the issue. Therefore, the 
Parties will meet within 30 days of the effective date of this MOA to begin evaluating 
the availability of measures equivalent to section 10 assurances, with a goal of 
developing such measures within the timeframes set forth in Exhibit 1. 

K. The Public Water Agencies shall be provided all draft consultant work product in 
accordance with the agency review schedule in Exhibit 1. DWR, Reclamation, and 
the Public Water Agencies shall work cooperatively to address all comments received 
during the BDCP-DHCCP Planning Phase, including comments received during 
development of the BDCP and EIRIEIS. 

L. The Parties shall meet at least once monthly to discuss BDCP-DHCCP Planning 
Phase management, including the status of the BDCP and EIS/EIR, consultant scope, 
direction and work product; sources of funds; commitments; obligations; 
encumbrances; expenditures; projected expenditures to completion; and a comparison 
of actual budgeted expenditures. If it appears to the Program Manager or any of the 
Parties that a task included in the schedule in Exhibit 1 will not be completed in a 
timely manner, the Director ofDWR shall consult with Reclamation and the Public 
Water Agencies on actions necessary to maintain the schedule or potential revisions 
to the schedule. If an agreement cannot be reached, any Party may invoke the 
provisions of this First Amended MOA, Section IV, for withdrawal, substitution, or 
termination. 

M. In the event that DWR has not provided direction to the Program Manager and/or 
consultant when required to maintain the schedule presented in Exhibit 1, the Director 
ofDWR shall consult with Reclamation and the Public Water Agencies, which shall 
recommend to the Director the decision and/or direction needed to maintain the 
schedule as described in subsection II.E. 

N. The Parties shall coordinate all activities related to fulfillment of the purpose of this 
First Amended MOA. The Parties shall cooperate with one another and work as 
efficiently, expeditiously, and effectively as possible in the pursuit of all activities and 
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decisions described in this First Amended MOA and those that are not particularly 
described but which are related to or arise out of the activities that are described. 

0. As requested by the Director ofDWR, each of the Parties shall provide expertise, 
guidance, and data on those matters for which it has specific expertise or authority, as 
needed to carry out the work and meet the purpose of this First Amended MOA and 
the then current Planning Agreement Regarding the Bay Delta Conservation Plan. 

P. Consistent with Subsection II. F, above, the Director ofDWR shall ensure that 
appropriate staffing is available to complete the BDCP-DHCCP Planning Phase, 
including the BDCP and EIS/EIR. 

Q. The Parties may retain consulting services as necessary to complete the BDCP­
DHCCP Planning Phase, including the BDCP and EIS/EIR. Consistent with Section 
II. F, above, the Director ofDWR shall manage the retained consultants to carry out 
the BDCP and EIS/EIR. 

R. Concurrent with the release of the public draft of the BDCP HCP-NCCP and EIS/EIR 
the Public Water Agencies shall release a financing plan, developed in coordination 
with D WR and Reclamation, for the design, construction, operation, and maintenance 
of any conveyance facilities that will be constructed as part of the BDCP. 

III. Program Funding 

A. Funding pursuant to this First Amended MOA addresses only the BDCP-DHCCP 

Planning Phase. If the Parties determine to proceed with actions beyond the BDCP­

DHCCP Planning Phase, the Parties may enter into amended or supplemental 

agreements. 

B. The Program Manager has developed a budget for the remainder of the BDCP­

DHCCP Planning Phase, and shall work cooperatively with the Parties to develop · 

revisions to the budget, if necessary. Supplemental or amended funding agreements 

are contemplated by one or more of the Public Water Agencies that shall commit 

additional funds to complete the BDCP-DHCCP Planning Phase. 

C. DWR shall provide Reclamation and the Public Water Agencies with copies of all 

draft task work orders for any work performed during the BDCP-DHCCP Planning 

Phase, including on the BDCP HCP-NCCP, EIS/EIR and preliminary engineering for 

review by the Public Water Agencies prior to approval by DWR. DWR shall also 

provide to the Public Water Agencies draft Notice-To-Proceed ("NTP") agreements 

for review and comment for those task work orders that have been approved by 

9 

ED_000733_DD_NSF _00015876-00009 



First Amendment MOA Collaboration BDCP 

DWR, but for which an NTP is required to authorize all or a portion of the work 

specified in the task order. 

D. Participating Public Water Agencies have agreed among themselves that the costs of 

the BDCP-DHCCP Planning Phase should be shared equally: 50% by Public Water 

Agencies that receive water from the SWP and 50% by Public Water Agencies that 

receive water from the CVP. Additionally the Public Water Agencies have agreed 

that in-kind services or any funds provided to DWR via a financial assistance 

agreement with Reclamation shall also be credited towards the portion ofthe BDCP­

DHCCP Planning Phase costs assigned to Public Water Agencies that receive water 

from the CVP. 

E. DWR has signed a separate funding agreement with the San Luis & Delta-Mendota 

Water Authority, as amended June 2010, and anticipates signing an amendment 

thereto to conform that agreement to this First Amended MOA. DWR will also sign 

separate supplemental funding agreements with participating Public Water Agencies, 

including but not limited to those member agencies identified in Exhibit 2 that receive 

water from the SWP and are willing to advance funds for BDCP-DHCCP Planning 

Phase costs through billing procedures based upon the Water Supply Contracts. The 

separate funding agreements for both the Public Water Agencies that receive water 

from the SWP and the Public Water Agencies that receive water from the CVP shall 

allow a Public Water Agency to withdraw from this First Amended MOA and the 

separate funding agreement under specified conditions, without impeding continuing 

participation ofthe remaining Public Water Agencies. 

F. Reclamation may sign a separate agreement(s) with certain Public Water Agencies 

that receive water from the CVP to facilitate Reclamation's funding of the BDCP­

DHCCP Planning Phase. 

G. The BDCP-DHCCP Planning Phase shall be completed in three parts referred to as 

milestones. The planning milestones are the following: 

1. Administrative review draft of the BDCP and EIS/EIR; 

2. Public review draft of the BDCP and EIS/EIR; and 

3. Final BDCP and EIS/EIR. 

In addition, preliminary engineering may proceed as a concurrent activity during or 

subsequent activity to any part of the Planning Phase. Reclamation requires specific 

authorization before any Reclamation funds may be used for preliminary engineering 

tasks not required for the EIS/EIR. 
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a. The Public Water Agencies agree to fund the first milestone identified above 

pursuant to their BDCP~DHCCP Planning Phase funding agreements. 

b. The Public Water Agencies will consider funding the additional milestones, 

identified above as milestones 2 and 3, and preliminary engineering. DWR 

may not commence work on milestones identified above as 2 and 3 or on: 

preliminary engineering using funds provided by the Public Water Agencies 

until the Public Water Agencies provide the Director ofDWR with written 

authorization to proceed. In determining whether to proceed, the Public 

Water Agencies shall consider, but are not limited to, the following: (1) 

adherence to the schedule in Exhibit 1; (2) adherence to the agreed upon 

program budget, and; (3) adherence to the project management and planning 

principles set forth in the Planning Agreement Regarding the Bay~ Delta 

Conservation Plan; this First Amended MOA, and BDCP~DHCCP Planning 

Phase funding agreements with the Public Water Agencies. 

H. Upon completion of the Planning Phase, and if the BDCP proceeds to 

implementation, a mechanism shall be established between the Public Water 

Agencies, including but not limited to those member agencies identified in Exhibit 2, 

and DWR for reapportionment ofBDCP-DHCCP Planning Phase costs based on 

calculated benefits conferred from the implementation of the BDCP. Any funds or 

in-kind services provided by Reclamation during the BDCP~DHCCP Planning Phase 

are considered sunk costs and are not available for reapportionment as described 

above, but shall continue to be credited toward the obligation of the Public Water 

Agencies that receive water from the CVP as described in Subsection III(D), above. 

I. In the event DWR designates SFCWA as a consultant contract administrator, DWR 

shall continue collecting funds from the Public Water Agencies, including but not 

limited to those member agencies identified in Exhibit 2, pursuant to the BDCP­

DHCCP Planning Phase funding agreements, and DWR shall distribute those funds to 

SFCW A to fund the consultants that are contracting directly with SFCW A for the 

completion of the BDCP-DHCCP Planning Phase. 

J. In the event an individual Public Water Agency, including but not limited to those 

member agencies identified in Exhibit 2, withdraws from this First Amended MOA 

pursuant to Section IV, that Public Water Agency shall not be responsible for the cost 

of any BDCP-DHCCP Planning Phase task orders, or portions oftask order specified 

in an NTP, that were approved less than 60 days prior to the date the notice of 

withdrawal was transmitted to DWR pursuant to Section IV. The withdrawal of one 

or more Public Water Agencies, including but not limited to those member agencies 
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identified in Exhibit 2, shall not impair the authority of the remaining Public Water 

Agencies to continue with the impiementation of this MOA. However, the withdrawn 

Public Water Agency shall remain responsible for the costs of completing any BDCP­

DHCCP Planning Phase task order, or portions of task orders specified in an NTP, 

approved prior to the dates set fo:rth above. Any funding agreement entered into in 

conjunction with this MOA shall include such terms and conditions necessary to 

effectuate the intent of this provision. 

K. If additional funds from non-Parties become available and are appropriated for any 

action in furtherance of the BDCP-DHCCP Planning Phase, the Parties shall 

determine how the additional money shall affect the shared cost allocations and/or 

contributions by the Parties in the separate funding agreements. 

IV. Withdrawal, Substitution and Termination. 

A. Subject to any restrictions established by any BDCP-DHCCP Planning Phase funding 

agreements, any Party may withdraw from this MOA upon 30 days written notice to 

the other Parties. If a Party intends to withdraw it shall, coincident with providing 

notice to the other Parties, provide a detailed written explanation to the other Parties 

explaining why the Party intends to withdraw. A party providing notice may rescind 

that notice or extend the date on which withdrawal is effective. 

B. lfDWR and/or all of the Public Water Agencies withdraw from this First Amended 

MOA, it shall terminate. If Reclamation or any individual Public Water Agency 

withdraws from this First Amended MOA, the remaining Parties shall notify DWR 

within seven days of the effective date of the withdrawal as to whether they intend to 

continue operating under this First Amended MOA. Failure to provide such notice 

shall be deemed an agreement to continue as a Party to this First Amended MOA. In 

the event of termination, the Parties' liability for reasonable termination costs shall be 

set forth in separate funding agreements. 

C. In the event of termination of this First Amended MOA prior to any of the following, 

certification of the EIS/EIR, issuance of a ROD for federal actions associated with the 

BDCP, or issuance of a NOD for the BDCP; (1) unless prohibited by law, DWR shall 

provide to the Public Water Agencies and Reclamation copies of the draft BDCP, 

draft EIS/EIR, and all documents that comprise the work product for the draft BDCP 

and for the draft EIS/EIR, including preliminary engineering, and (2) the Parties agree 

that the Public Water Agencies and Reclamation shall have the right to use the 

documents, in whole or in part, unless prohibited by law. For purposes of this 

subsection~ copies of the "draft BDCP", "draft EIS/EIR and all documents that 

comprise the work product" includes, but is not limited to, technical tools, work 
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products and data such as computer models and results of modeling, geotechnical and 

other survey data, and preliminary engineering plans. If the Parties determine there 

are documents that may not be legally disclosed, DWR, Reclamation, and the Public 

Water Agencies shall meet to negotiate to develop an appropriate process to provide 

them such documents to the extent permitted by law. The intent of this provision is to 

enable the Public Water agencies to use documents as part of the BDCP-DHCCP, or 

for a projects or projects with similar p~rposes and planning goals. 

D. If the First Amended MOA terminates prior to completion of the BDCP-DHCCP 

Planning Phase, and there are unspent funds that have been previously collected from 

the Public Water Agencies by DWR to fund the BDCP-DHCCP Planning Phase, 

DWR shall return the unspent funds to the appropriate Public Water Agencies. If 

DWR is precluded by law from returning the unspent funds, DWR shall provide each 

appropriate Public Water Agency a credit that can be applied to any charges levied by 

DWR against the Public Water Agency. Reclamation's unspent funds should be 

handled in a manner consistent with the appropriate assistance agreement with DWR. 

V. Miscellaneous Provisions 

A. Within 45 days of this First Amended MOA becoming effective, DWR shall review 

its existing contracts with the environmen~al consultant(s) retained to complete the 

BDCP-DHCCP Planning .Phase to determine if any terms of this First Amended 

MOA may be inconsistent with these contracts such that the parties shall consider 

amending these contracts. If any Party believes that these contracts may need 

amending, the Parties shall meet to discuss how best to proceed. 

B. Unless otherwise stated specifically, this First Amended MOA may only be modified 

by written agreement of all of the Parties. 

C. No Delegation of Authorities. 

1. Nothing in t~is First Amended MOA constitutes a delegation by any Party of 

its existing authority to make any decision it is mandated by law to make. 

2. Nothing in the First Amended MOA shall amend, abridge, or modify any 

provisions of the Water Supply Contracts between DWR and any SWP 

contractor or the water supply or water service contracts between Reclamation 

and any CVP contractor. 
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3. Nothing in the First Amended MOA shall limit DWR's, DFG's, 

Reclamation's, FWS' or NMFS' final decision~making authority at the time of 

project approval or issuance of a ROD or NOD. 

4. All provisions of this First Amended MOA are intended and shall be 

interpreted to be consistent with all applicable provisions of State and Federal 

law. The undersigned recognize that public agencies signatories to this First 

Amended MOA have specific statutory responsibilities, and that actions of 

these public agencies must be consistent with applicable procedural and 

substantive requirements of State and Federal law. Nothing in this First 

Amended MOA is intended to, nor shall have the effect of, constraining or 

limiting any public entity in carrying out its statutory responsibilities. 

Nothing in this First Amended MOA constitutes an admission by any Party as 

to the proper interpretation of ~ny provision.of law, nor shall it have the effect 

of, waiving or limiting any public entity's rights and remedies under any 

applicable law. 

5. Execution of this First Amended MOA does not constitute a waiver by any 

signatory of any right or remedy it may have, nor does execution constitute 

pre-approval or any project or preferred project alternative, or waive or 

otherwise abridge responsible trustee duties required, or discretion authorized, 

under State and Federal law. 

D. The expenditure of any money or the performance of any obligation of the United 

States under this First Amended MOA shall be contingent upon appropriation or 

allotment of funds, No liability shall accrue to the United States for failure to 

perform any obligation under this First Amended MOA in the event that funds are not 

appropriated or allotted. 

E. This First Amended MOA shall become effective upon the last date of signature of 

the Parties listed below. 

F. The Parties may execute this First Amended MOA in multiple originals each of 

which shall be deemed to be an original office copy, or counterpart. 
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This First Amended MOA is signed and dated: 

DWR: 

Approved as to legal form 

and sufficiency 

Chlefqib~ 
Date: 80.~ 30 2011 

Fj 
j 

Reclamation: 

Approved as to legal form 

and sufficiency 

Counsel, U.S. Department oflnterior 

Solicitor's Office 

Date: -----------------------

SFCWA: 

Approved as to legal form 

and sufficiency 

Counsel 
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State of California 

Department of Water Resources 

4~ 
Director 

Date: _ __,/3.=-7-r-/...4!!:.3-=~r-/~.z=o:...L._J+-( __ 

U.S. Department of the Interior, 

Bureau ofReclamation 

Regional Director 

Date: -----------------------

State and Federal Contractors 

Water Agency 

Executive Director 
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This First Amended MOA is signed and dated: 

DWR: 

Approved as to legal form 

and sufficiency 

Chief Counsel 

Date: 
--------~----------~ 

Reclamation: 

Approved as to legal form 
it/;r 

ood sttffiei~ 

J'tf7-: 
Counsel, U.S. Department of Interior 

Solicitor's Office 

Date: __ '?_\_?::>_. _' _\ _'_1 
___ _ 

SFCWA: 

Approved as to legal form 

and sufficiency 

Counsel 

15 

First Amendment MOA Collaboration BDCP 

State of California 

Department of Water Resources 

Director 

Date: 

U.S. Department of the Interior, 

Bureau ofReclamation 

Regional Director 

Date: B / 3! (I ( 
----~,~-~+-~----------

State and Federal Contractors 

Water Agency 

Executive Director 
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SWPCA: 

Approved as to legal form 

and sufficiency 

Counsel 

Date: 
------~---------------

MWDSC: 

Approved as to legal form 

and sufficiency 

General Counsel 

KCWA: 

Approved as to legal form 
and sufficiency 

Counsel 
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State Water Project Contractors 
Authority 

General Manager 

Date: -----------------------

Metropolitan Water District of 

Southern California 

General Manager 

Kern County Water Agency 

General Manager 
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SLDMWA: 
Approved as to legal form 
and sufficiency 

Counsel 

Date: -----------------------

WWD: 

Approved as to legal form 
and sufficiency 

Counsel 

SCVWD: 

Approved as to legal form 
and sufficiency 

Counsel 

Date: 
----------------------~ 

First Amendment MOA Collaboration BDCP 

San Luis & Delta-Mendota 

Water Authority 

Executive Director 

Date: -----------------------

Westlands Water District 

General Manager 

Santa Clara Valley Water District 

ChiefExecutive Officer 

Attachments: Exhibit 1- BDCP EIR/EIS, EA Schedule 8-9-11 

Exhibit 2 -List of SWPCA Member Agencies 
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, __ .:,.,,_; -· .. 

·EXHIBIT 1 

BDCP EIR/EIS Schedule 
8/9/11 

r--·-- _ ........ - ................... " .... " ................................ .. 
l 

; Task Date to Agencies Review Complete 

M~-- ••--•• ~ 0 ••- o --~·~-•-*~- ~ • • .. ,,._ '"" • -- • -~ • •- • ~•••• -- ,. ,. •- o .. • ---•• n•• 

BOCP: EIR/EIS Work Plan and Section Review · 
.. . .. . . . . ... - .. . ......... -........ -· . .. . . ... .. ... . ·-~- .. _, ............... ~ ..... -......... ,_, .. _, .... .. 

Prepare Werle Plan and Schedule 12.·Aug-11 26-Aug-11 

BDCP: Alternatives Descriptions 
« 0 0 OM << o.-<oo•<MO '"'"'0&0 .. 000000 .. 0-0 .......... o>OOo-U .,,,,.,_,_,,.,

0
,,,.,,,,. '"" .. ,,_, 0 ''" 0 ....... 0000 000 

Prepare Alternatives Description 2-Sep-11 16-Sep-11 

BOCP: Admin Draft EIR/EIS 

Prepare Batch A Chapters (e.g., Social Environment) 11-Nov-11 9-0ec-11 

Prepare Batch B Chapters (e.g., Physical Environment) 7·Dee·11 4-Jan-12 

Prepare Batch C Chapters (e.g., Aquatics, Terrestrial, Surface Water, 
27-Feb-12 27-Mar-12 

Water Q,uality, and Supply) 

lstAdmln Draft and Review (Includes comments on batches A & B) 27-Feb-12 26-Apr-12. 

2nd Admin Draft and Review 9-May-12 4-Jun-12 

Check Copy ll-Jun-12 17-Jun-12 

File Public Dmft EIR/E!S with ePA 22-Jun-12 28-Jun-12 

EPA Publishes Dr~ft EIS 29·Jun·12 
*'' • u••• >« .. , ' • " • '" •- ,,.,.,.,,._' ,._.,'*"' """'•~• - .. ,., .. __ ,.~,., .. , _, ... ,.,,..,. __ ,.,., .. ,,.., .. ,,,._,, •~~- • '"'~"' ''* '' ,.,..,,.,. .. .,,.,, '" ,..,,,.,., ... ,.,' ' '' '" 

BDCP: Draft Publ,lc: Review Period 

Public Review and Conduct Hearings (90 days) 29-Jun-12 26-Sep-12 

BOCP: Response to Comments on Draft ElR/EIS 

Prepare Responses to Comments 12-0ct-12 26-0ct-12 

Initiate Formal Consultation 2·0ct·12 

BOCP: Prepare Final EIR/EIS 

Prepare Admin Draft Flnal EIR/EIS 15-Nov-12 29-Nov-12 

Prepare Flnai8R/ElS 20-0ec-12 20-0ec-12 

BOCP: F_inal EIR/ElS Revi<;w 

Public Re~iew· and Conduct Hearings (30 days) 20-0ec-12 18-Jan-13 

Prepare Responses to Comments 4•Feb·13 15-Feb-13 

Prepare ROD (Final EIR/EIS Complete) 1S·Feb·13 

Pagelof!l. · 
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EXHIBIT:l 

---- . -. ··--- ---. ·-· -·------

BDCP Chapter 5 (Effects A·nal-ysis) Schedule ?age!l.of.a.. 

. S/9/11 
,.. •< ••• •--- • o« __ n ___ - • •• ••• ,,... __ , "-••-·•-~• __ ••••••, • , •• ~- ••- ••~ ~P-- "' • • •• ___ ,..,_, •- 0 ••- -•• 00 ·--

j Task Date to Agencies Review Complete 

.. -----·~- ---·------ .... ·-··"' ·-.. ··---·---·-······ .. ·~-··~·-··- ... ~ .......... .. ....... .. . .. ___ .,,_, . ~-····-· 

BDCP: Chapter 5: Conceptual Foundation & Analytical Framework 

Technical Appendix {Conceptual Foundation) 8-Aug-11 24-Aug·ll 

Technical Appendix (Analytical Framework) 8-Aug-11 24-Aug-11 

BDCP: Chapter 5: Entrainment 

Te~hnlcal Appendix (Entrainment) 24-Aug-11 14-Sep-11 : 

Delta Science Review,( C. F,oundation, A. Framework, Entrain.ment) 15-Sep-11 14-0ct-11 

BOCP: Chapter 5: Flow, Passage, & Salinity 
.. 0 ... 0 0- N ... • ........ 0~ Oo0 0 000 .. 00 0000 .. 0 -OUO ........ 0 O 0 .... 0 0 ....... 0 O O OO ••• OO O .. . . 

Technical Appendix (Flow, Passage & Salinity) 30-Sep-11 . 21-0ct-11 
·. . ........ · ........................ , ....... ·-· ..... ·-"~" ··- ... -.. ....... .. . ... .. ........ . ... - . .. .. .. .. . . . . . . .... . . . .. -. .. ' . 

BDCP: Chapter 5: Water Quality 

Technical txppendix (Water Quality) 14-0ct-11 4-Nov-11 

BDCP: Chapter 5: Fish Population Analysis 

Technical Appendix (Fish Population Analysis) 25·Nov·11 16·Dec-11 

BDCP: Chapter 5: Habitat Restoration 

Technical Appendix (Habitat Restoration) 16-Dec-11 6-Jan-12 

0 > 0 > ... • ... 0 0 0' o, ~Uoo>- MO .. oo 0 o- -··-- --·-- -··---·--- --·-·---- - .. -- OOOMO- '" M .. >o -:- -· oo oO .: ... :.. •>K 0 

BDCP: Chapter 5: Ecological Effects 
...... ' ........ · 

' 
Technical Appendix (Ecological Effects) 20-Jan-12 

BDCP: Chapter 5: Appendix. Analysis Not Used 

Technical Appendix (Analysis Not Used) 16·Dec·11 6-Jan-12 

BDCP: Chapter 5: Terrestri'!l Species Analysis 

Technical Appendix (Terrestrial $pedes Analysis) 16·Nov-11 16-Jan-12 

BDCP ChapterS (Roll-up) 
. .. . . . . . . . .. .. ·. . ...... '" ' '' .. ' ...................... ~ .. ·-···· ........... . 

Agency and Delta Science R~vlew 27-Feb-12 27-Mar-12 

BOCP Chapter 5 (Effects Analysis) 

Chapter 5 Complete 9-Apr-12 · 

! l 
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EXHIBIT2 
STATE WATER PROJECT CONTRACTORS AUTHORITY ("SWPCA") MEMBERS 

ALAMEDA CO FC&WCD- ZONE 7 

ALAMEDA COUNTY WD 

ANTELOPE VALLEY-EAST KERN WA 

CASTAIC LAKE WA 

COACHELLA VALLEY WD 

COUNTY OF KINGS 

CRESTLINE-LAKE ARROWHEAD WA 

DESERT WATER AGENCY 

DUDLEY RIDGE WD 

KERN COUNTY WATER AGENCY 

METROPOLITAN WD OF SC 

MOJAVE WATER AGENCY 

NAPA COUNTY FC&WCD 

PALMDALEWD 

PLUMASCOUNTYFC&WCD 

SAN BERNARDINO VALLEY MWD 

SAN GABRIEL VALLEY MWD 

SAN GORGONIO PASS WA 

CENTRAL COAST WATER AUTH. 

SANTA CLARA VALLEY WD 

SOLANO COUNTY WA 

TULARE LAKE WSD 
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